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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE

AVON PARK AIR FORCE RANGE

REGULAR HOURS OF OPERATIONS:

1. Operate air-to-ground gunnery range and airfield operations 77.5 hours per 5-day week

2. Maintain equipment in Technical Exhibit 5

3. Maintain 2 strafe targets and strafe pits

4. Estimated regular call out operations and maintenance hours of 964 hours per year

5. Estimated Special Operations call out hours of 751 hours per year
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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE

BELLE FOURCHE ECR (COLONY, WY)

1. GENERAL
This exhibit reflects the estimated (projected) workload for the contract period.  The actual
workloads may vary in accordance with Air Combat Command’s training requirements and
Electronic Combat Range Sites.  The quantities of output to be furnished by the contractor as
stated herein are estimates and such are subjects to variations.

1.1 OPERATIONS

1.1.1 Routine Operations
Hours of operation are at least one hour prior to the published vulnerability period through the
close of the vulnerability period for each day, Monday through Friday and excluding federal
holidays.  The vulnerability will be a 12-hour window and start time may slide from quarter to
quarter.

1.1.2 Special Mission and Exercise Operations
As directed by the Contracting Officer and performed in accordance with specific letters of
instructions.  The site is susceptible for Special Missions and Exercises.  Cost reimbursement for
overtime operations shall be made under appropriate CLIN.

2. BELLE FOURCHE

2.1 FACILITIES
Ops Building 9,278 SF

2.1.1 GROUNDS MAINTENANCE

2.1.1.1.  Main Site:
  Parking Lot 2,580 SY
  Sidewalks 320 SY
  Fence Lines 2,830 LF
  Acreage 12 AC
  Road (paved) 1,417 SY

2.1.1.2. Ground Jammer (1)/ Mini-Mutes Sites (10):
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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE

DARE COUNTY B&G RANGE

Operation Estimated Operations/Yr Estimated Hours/Yr

Range Operations 260  3640
Range Maintenance 104  1040
Communications Equipment
   Maintenance  10    80
Range Clearance   6   120
Grounds Maintenance 100   800
Custodial Services 104   208
Administrative Duties 260   260
Overtime  40   280
Inspections  24    48
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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE

DARE COUNTY ECR

1.  GENERAL
This exhibit reflects the estimated (projected) workload for the contract period.  The actual
workloads may vary in accordance with Air Combat Command's training requirements and
exercises. The quantities of output to be furnished by the contractor as stated herein are estimates
and as such are subject to variations.

2.  OPERATIONS

2.1.  Routine Operations
Assigned Electronic Combat (EC), generators and communications equipment shall be operated on
a routine basis 0900-1900(Mon-Thur), and 0900-1400 Friday, year round (federal holidays
excepted).  There is an upcoming requirement to supply one EC emitter for two Saturdays a month.
EC equipment is transportable and will be relocated depending on mission requirements.  Operating
locations are both on range and at selected locations within a 50 mile radius of the range.

2.2.  Special Mission and Exercise Operations
As directed by the Contracting Officer and performed in accordance with specific letters of
instruction.  All sites are susceptible for Special Missions and Exercises.  Cost reimbursement for
overtime operations shall be made under the appropriate CLIN.

3.  MAINTENANCE

3.1.  The contractor may perform routine on-equipment maintenance during the vulnerability
period, provided there is sufficient time to accomplish the maintenance and return the equipment to
operational status before the next scheduled operations activity.

4.  DARE COUNTY EC RANGE

4.1.  FACILITIES
Ops Building   # T001 - 1000 SF
Crew Building #T002  - 1200 SF
TRTG Building #?  - 2000 SF (Still under construction)

5.  GROUNDS MAINTENANCE



Solicitation No.
F44650-99-R0002

TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE

GRAND BAY B&G RANGE

1.  SPECIFIC WORKLOAD ESTIMATES
The specific workload estimate for the contract period is:

1.1.  RANGE OPERATIONS
The workload estimate for the Range Control Officer and scoring duties is 8,720 hours per year.
The hours of operation will fluctuate with the flying schedule.

1.2.  RANGE MAINTENANCE
The workload estimate for the Range maintenance is 2,087 hours per year.

1.3.  COMMUNICATIONS-EQUIPMENT MAINTENANCE
The workload estimate for the Range communications-equipment maintenance is 75 hours per year.

1.4.  RANGE CLEARANCE
The workload estimate for assisting the Explosive Ordnance Disposal Flight of the 347th Civil
Engineer Squadron to clear the Range of bomb and target residue is 800 hours per year.  The
clearance is required after the Range has been used 50 days or two months, whichever occurs
first; annually; and daily after low-angle strafing.

1.5.  GRASS CUTTING
The workload estimate for all grounds maintenance/grass cutting is 700 hours per year.

1.5.1.  Semi-Improved Grounds

1.5.1.1.  Field mowing shall be accomplished at three locations (see map, Technical Exhibit 3).

1.5.1.2.  Location I
Entry from Shiner Pond Road at Winnersville Lane and Spectrum Road, around ponds.  Cut 12
times per year.

1.5.1.3.  Location II
Bemiss Field, north/south runway, and east/west runway.  Cut 3 times per year.

1.5.1.4.  Location III
Impact area.
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1.5.2.  IMPROVED GROUNDS MAINTENACE

1.5.2.1.  Lawn mowing shall be accomplished in the visitors viewing area including the viewing
stand berm, cut 16 times a year. Cutting height no less than 1-1/2 inches and no more than 4 inches.

1.5.3.  FOLIAGE CONTROL
Option 1:  The workload estimate for foliage control is 180 hours per cutting, with

motorized track vehicle and mechanical cutter head.
Option 2:  The workload estimate for aerial herbicide by helicopter is $120 per acre

including helicopter and herbicide.  See Grand Bay Annex, para 5.2.3.1.9.3.

1.6.  CUSTODIAL SERVICES
The workload estimate for custodial services is 375 hours per year.  Custodial services will
include maintaining the visitors' latrine at all times.

1.7.  ADMINISTRATIVE DUTIES
The workload estimate for administrative duties is 350 hours per year.

1.8.  OVERTIME
The workload estimate for overtime should be no more than 200 hours per year.  These hours
will vary according to the flying schedule, weather, projected work, TDYs, exercises, etc.

1.9.  INSPECTIONS
The workload estimate for inspections is 240 hours per year.

1.10.  PAINT TARGET VEHICLES
Contractor shall paint a minimum of 20 target vehicles.  Estimate 75 gallons of water based
paint, estimate 160 man-hours.

1.11.  MOVE TARGET VEHICLES
The contractor shall move 10 target vehicles per year per Grand Bay Annex, para 5.2.1.2.2.

2.  TOTAL ESTIMATED WORKLOAD HOURS PER YEAR
The annual total estimated hours for this contract is 13,887.  The workload varies with the flying
schedule, weather, and deployments.

3.  EMERGENCY OR SPECIAL EVENT WORKLOAD ESTIMATES
There are special events during the year:  Squadron Turkey Shoots, Distinguished Visitors Tours,
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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE

GRANITE PEAK (DUGWAY) ECR, UT

1.  GENERAL
This exhibit reflects the estimated (projected) workload for the contract period.  The actual
workload may vary in accordance with Air Combat Command’s training requirements and
Electronic Combat Range Sites.  The quantities of output to be furnished by the contractor as
stated herein are estimates and as such are subject to variations.

1.1.  OPERATIONS
Hours of operation are one hour prior to the published vulnerability to close of the vulnerability
period each day, Monday through Thursday.  On Friday, the hours of operation are one hour
prior to the published vulnerability to 1800 hours local.  The site is subject to closure during
federal holidays and Good Friday. Vulnerability hours for Granite Peak, UT are 12 hours per
day, Monday through Thursday and from the beginning of vulnerability to 1800L on Fridays.
Vulnerability start time may vary on a quarterly basis.

1.1.2. Special Mission and Exercise Operations
As directed by the Contracting Officer and performed in accordance with specific letters of
instructions.  The site is susceptible for Special Missions and Exercises.  Cost reimbursement for
overtime operations shall be made under appropriate CLIN.

2.  GRANITE PEAK

2.1.  FACILITIES
Porta Camp (10) - 5880 SF

2.1.1. GROUNDS MAINTENANCE

2.1.2.1. Main Site:
 Parking Lot 250 SY
 Sidewalks N/A
 Fence Lines N/A
 Acreage N/A
 Roads (paved) N/A (Government Roads)

2.1.2.2. Mini-MUTES Sites (10):
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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE

HARRISON (EVERTON) ECR, AR

1. GENERAL
This exhibit reflects the estimated (projected) workload for the contract period.  The actual
workloads may vary in accordance with Air Combat Command’s training requirements and
Electronic Combat Range Sites.  The quantities of output to be furnished by the contractor as
stated herein are estimates and as such are subject to variations.

1.1 . OPERATIONS

1.1.1. Routine Operations
Hours of operation are at least one hour prior to the published vulnerability period through the
close of the vulnerability period for each day, Monday through Friday and excluding federal
holidays. The vulnerability will be a 12-hour window and may slide from quarter to quarter.

1.1.2. Special Mission and Exercise Operations
As directed by the Contracting Officer and performed in accordance with specific letters of
instructions.  The site is susceptible for Special Missions and Exercises.  Cost reimbursement for
overtime operations shall be made under appropriate CLIN.

2.   HARRISON

2.1.   FACILITIES
Porta Camps (9) = 6012 SF Maintenance Vans (6)  Out Buildings (4) =840 SF
40’ Power Dist/Storage 6011209 MLQ-T4
50’ Administration 60L1448 MSR-T4
50’ OPS / QA, Library 60L1444 TPQ-43
50’ Job Control /Supply 60L1458 MST-T1A
50’ TPQ-43/Trains/RIIS 60L1208 MST-T1V
50’ COMM/MUTES/JAMMER 62L1189 TPQ-32 (Storage)
40’ Latrine/Break Rooms
40’ Briefing Room
50’ COMM/OPS

2.1.1 GROUNDS MAINTENANCE
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2.1.1.2.  Mini-MUTES   (3)

Fence Lines - 1,800 LF Chain Link
- 9,600 LF Barbed Wire

Acreage - 44 AC
Road - 1,215 SY
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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE

HOLLOMAN B&G RANGE

This is the Estimated Workload for the contract period.

Moving, Replacing Target Vehicles                                    75 per year

Painting (approximately 800 gallons water based paint)

Tire/vehicles on conventional and nuclear circles      Every 2 clearances
Tactical Targets (200 ea)          Once a Year
Strafe Poles (8 ea)  Outriggers (8)          Twice a Year
600 Poles (8 ea)          Once a Year
Helicopter pad (1 ea)         Once a Year
Mock Tanks (8 ea) Twice a Year

Road Maintenance
Approximately Improved 2 miles          As Required
Approximately Unimproved 90 miles          As Required

Range Clearance/Maintenance
Class A Range          Quarterly
Class C Range
    Red Rio Twice a Year
    McGregor Annually
Maverick Target Twice a Year
Strafe Pits          Weekly

Inspections
Strafe Pits and Associated Equipment          Daily

Operation
Class A Range As Scheduled

General Housekeeping Daily

Courier Run to Holloman Daily
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Target Build-up (approximately 8 mock tanks) Twice a Year

Build Strafe Panels (8 per year) As Required

Replace Strafe Poles (5 per Year) As Required

Softening Despectralizing Removing Radium Dials (75 Vehicles) As Required
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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE

LA JUNTA ECR, CO

1. GENERAL
This exhibit reflects the estimated (projected) workload for the contract period.  The actual
workloads may vary in accordance with Air Combat Command’s training requirements and
Electronic Combat Range Sites. The quantities of output to be furnished by the contractor as
stated herein are estimates and such are subject to variations.

1.1 . OPERATIONS

1.1.1. Routine Operations
Hours of operation are at least one hour prior to the published vulnerability period through the
close of the vulnerability period for each day, Monday through Friday and excluding federal
holidays. The vulnerability will be a 12-hour window and may slide from quarter to quarter.

1.1.2 Special Mission and Exercise Operations
As directed by the Contracting Officer and performed in accordance with specific letters of
instruction. The site is susceptible for Special Missions and Exercises. Cost reimbursement for
overtime operations shall be made under the appropriate CLIN.

2. LA JUNTA

2.1.  FACILITIES
Ops Building 10,152 SF
Porta Camps (3)   2,088 SF (Main Location)
Porta Camp (1)      480 SF (Jammer Location)
Building 101      366 SF
Building 102   1,056 SF
Building 103      312 SF
Building 106      100 SF

2.11 GROUNDS MAINTENANCE

2.1.1.1.   Main Site
  Parking Lot    657 SY
  Sidewalks    118 SY
  Fence Lines 3,272 SY
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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE
MELROSE B&G RANGE

1.  NORMAL WORKLOAD.  Projected normal annual workload includes all on-site range
operations and maintenance broken down into the following categories:

Operation

Inspections Daily

RCO operations Daily

TOSS Scoring Daily

Maintenance

Facility Maintenance Daily
Inspections Annual
Housekeeping Weekly

Pavements, Grounds, and Fences Daily

Decontamination/Disposal Weekly
Partial, 3 days required Bi-monthly
Complete, 1 week required Annual
Comprehensive, 1 month required 5 Year
Strafe Pits Weekly

Target Maintenance and Construction Daily

Class I Systems Maintenance Daily

Class II Systems Maintenance Daily

Administration

General Administrative Tasks Daily
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Emergency Services

Crash Notification 3 Year

Fire Suppression  (Seasonal Oct - April) Weekly
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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE

MELROSE ECR

1.  GENERAL
This exhibit reflects the estimated (projected) workload for the contract period.  The actual
workloads may vary in accordance with Air Combat Command's training requirements and
exercises. The quantities of output to be furnished by the contractor as stated herein are estimates
and as such are subject to variations.

1.1.  OPERATIONS

1.1.1.  Routine Operations
Site scoring and communications equipment shall be operated on a routine basis 5 days per week
year round (federal holidays excepted). Hours of operation are one hour prior to vulnerability start
to the close of the vulnerability period each day Monday through Friday.  Vulnerability start time
for Melrose ECR is 0800 hrs. and ends at 2200 hrs.  Vulnerability start time may vary on a quarterly
basis.

1.1.2.  Special Mission and Exercise Operations
As directed by the Contracting Officer and performed in accordance with specific letters of
instruction.  Melrose ECR is susceptible for Special Missions and Exercises.  Cost reimbursement
for overtime operations shall be made under the appropriate CLIN.

1.2.  MAINTENANCE

1.2.1.  The contractor may perform routine on-equipment maintenance during the vulnerability
period, provided there is sufficient time to accomplish the maintenance and return the equipment to
operational status before the next scheduled operations activity.

2.1.  FACILITIES
Bldg 3160 3,636 SF
Bldg 3161 1,780 SF
Bldg 3125 1,450 SF
FSQ-22 Bldg   4,620 SF (2 floors)
Storage Shed #1 (East) 317 SF
Storage Shed #2 (West) 317 SF
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2.1.1.2.  Mini-MUTES sites  (10 sites)
Fence Lines

6,000 LF Chain Link
20,000 LF Barbed Wire

Acreage - 60 AC
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TECHNICAL EXIBIT 2
WORKLOAD ESTIMATE
POINSETT B&G RANGE

OPERATION                                                                     ESTIMATED OPERATIONS/YR
Admin/Communications 260
Tower, Spotting, Scoring 450
Strafe Target Set-up/Berm Maintenance/Scoring Test 450
Strafe Pit Maintenance (Plowing) [Wk or 6 Days] 75
Clear Strafe Run-In and Foul Lines 2
Bomb Circle/Target Maintenance 2
Clear T-Bar Lights and Circle Lights 12
Repair/Replace Target Vehicle [As Required/Monthly] 50
Range Clearance 12
Painting Strafe Targets, Tires [As Needed] 25

RANGE MAINTENANCE
Disk All Roads/Firebreaks 2
Bushhog All Open Fields [60 Days] 4
Disk All Lead-In Lines 4
Cut Grass in Compound Area [As Needed/2 Wks] 12
Clear Fence Line [10 Mile Interior/21 Mile Perimeter] 1

BUILDING MAINTENANCE
Sweep Floors [Daily] 260
Empty Trash [Daily] 260
Vacuum Carpets [Weekly] 52
Damp Mop Tile Floors [Weekly] 52
Clean Plumbing Fixtures [Weekly] 52
Strip/Re-Wax Tile [Bi-Annually] 2
Clean Windows [Monthly] 12
Spot Clean Walls and Partitions [As Needed/Monthly] 12
Painting Facilities [As Required] 1
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TECHNICAL EXHIBIT 2
WORKLOAD ESTIMATE

POINSETT ECR

1. GENERAL
This exhibit reflects the estimated (projected) workload for the contract period.  The actual
workloads may vary in accordance with Air Combat Command's training requirements and
exercises. The quantities of output to be furnished by the contractor as stated herein are estimates
and as such are subject to variations.

1.1.  OPERATIONS

1.1.1. Routine Operations
Site scoring and communications equipment shall be operated on a routine basis 15 hours per day, 4
days per week (Mon-Thur), and 5 hours on Friday, year round (federal holidays excepted).

1.1.2. Special Mission and Exercise Operations
As directed by the Contracting Officer and performed in accordance with specific letters of
instruction.  All sites are susceptible for Special Missions and Exercises.  Cost reimbursement for
overtime operations shall be made under the appropriate CLIN.

1.1.3. Temporary Duty Operations
As directed by the contracting officer, the contractor shall support temporary duty operations as
follows:

- Pope AFB, NC
-- Equipment:  two TRTGs, two SMOKEY SAM launchers, two Nitnoys
-- Frequency:  two deployments per year
-- Estimated length: 3-5 days/per deployment
-- Manpower requirement: 5-6 people/deployment

- Eglin AFB, FL
-- Equipment:  two TRTGs, two SMOKEY SAM launchers, two Nitnoys
-- Frequency:  one deployment per year
-- Estimated length: two weeks/deployment
-- Manpower requirement: 5-6 people/deployment

1.2.  MAINTENANCE

1.2.1.  The contractor may perform routine on-equipment maintenance during the vulnerability
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2.  POINSETT EC RANGE FACILITIES/MAINTENANCE

2.1.  FACILITIES
Ops Building # 40014 - 1,500 SF
Admin Building # 40015 -  3,500 SF
TRTG Building # 40021 -  1,200 SF

2.1.1.  GROUNDS MAINTENANCE

2.1.1.1.  Main Site
  Parking Lot - 657 SY
  Sidewalks - 118 SY
  Fence Lines - 2872 LF
  Acreage - 8 AC
  Road (paved) – Currently provided for on Air to Ground Contract

2.1.1.2.  Mini-MUTES  (5 sites)
  Fence Lines

3750 LF Chain Link
17,600 LF Barbed Wire

  Acreage - 80 AC
  Road - 5600 SY (approx)
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TECHNICAL EXHIBIT 2
WORK LOAD ESTIMATE

SAYLOR CREEK B&G RANGE

Operations TOSS, RCO, Range Maintenance
Twelve hours per day, 60 hours per week, 240 hours per month 2880 hours annually, normal
operations. Night operations: 20 percent annually. Day operations: 80 percent annually.
Extended hour operations normally 20 hours per week, 80 hours per month 960 hours annually.
Weekend work shall be required a minimum of two weekends per month.

Contract Manager
12 hours per day, 60 hours per week, 240 hours per month, 2880 hours per year.  Hours to be
consistent with the scheduled operations hours, Monday through Friday.

Preventative Maintenance FSQ-4, and wind indicator, 28 day, 6 hours & 4 hours etc., see
attached listing.

Preventative Maintenance Barometer 180 day, 72 hours, etc., see attached listing.

Preventative Maintenance Radio set AN/GRC171 annual 4 hours.

Preventative Maintenance Acoustical Score 48 days, 2 hours, see attached listing.

Emergency/Priority Work
Contractor is subject to extended hour operations, normally twice a month, to respond for
exercise flying operations, generator power support, facility maintenance etc.

Listing:  Preventative Maintenance Inspections

TOSS & WIND SET:
INSPECTION DUE C/W MEMO
28 day 22 Jan 6 hour 4 hour = 84 day insp. wind set
28 day 19 Feb 6 hour
28 day 19 Mar 6 hour
182 day 2 Apr 10 hour
28 day 16 Apr 6 hour 4 hour = 84 day insp. wind set
28 day 14 May 6 hour
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Table 5-1

Barometer:     S/N 67 P/N ML658GM Acct # 964N
As required

6 mo. TMDE cal  16 Mar 93   72 hour
6 mo. TMDE cal  25 Sep 92      X

                31M1-2GM-66WC-1

Radio Set, 171:
Annual         4 Oct      4 hour

                31R2-2GRC171-6WC-1

Acoustiscore
Due to the infrequent use of the system, all inspections are complied with prior to initial use -
and on schedule thereafter for the duration of the seasonal requirement.

48 day      as required   2 hour

33DA97-6-1 Table 5-1
43E7-7-9-1 Table 5-1

DAT-1 #1      22 Oct 93            ok              ser # 018

     $7770.89        ND4       P/N 13747      NSN 6625-127-5771TA

DAT-1 #2      13 Dec 92                            ser # 091
NOTE:   TOSS and Acoustiscore have also, daily and weekly checks, which are normally
accomplished while in use.

Normal Work Load
The contractor will normally provide operations 12 hours per day, five days per week, exclusive
of weekends or federal holidays.

Special Events
The contractor shall assist in exercise operations as may be required. The contractor’s services
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Repair History
The following is a 12 month repair history of equipment in technical exhibits 5b, c, and d for the
AN/FXQ-4 Television Ordnance Scoring System, the Acoustical Scoring System and the Wind
Measurement System.
Repair History: The following is a 12 month repair history of the equipment in direct support of
the Saylor Creek Air Force Bombing Range from Jan 96 through Jan 97.

ANFXQ-4
- Jan 19 Freeze frame cooling fan became noisy: Adjusted mounting hardware.
- Feb 8 System 2 lost video camera 4: Cleaned a bad power connector from the solar
panel to the battery bank.
- Feb 26 System 1 would not respond to commands: Replaced a broken wire to the
battery bank
- Mar 12 System 1 camera 2 found corrosion on circuit board: Replaced the board and
resealed the decoder box.
- Apr 25 System 3 microwave transmitter oscillator become unstable: Ordered a new
transmitter due in date of Oct 97, interim measure required daily adjustment of the
microwave receiver to use the system. Dec 96 received and replaced the transmitter.
- Jul 31 System 2 camera site 4 would not respond to commands: Found damage from a
lightning storm, replaced the decoder box, Dual Toned Multiple Frequency (DTMF)
receiver and camera.
- Aug 02 System 2 camera had incorrect video level: Benched checked the camera and
realigned.
- Sep 26 System 1, 40 watt VHF data transmitter inop: Replaced a bad molex power
connector from the power supply.
- Oct 28 System 2 waveform monitor CRT becoming weak: Replaced the CRT and
aligned.
- Dec 08 System 2 camera 4 would not respond to commands: Replaced a bad buffer
board in the decoder box.
- Dec 09 All system cameras weak due to heavy cloud cover and lack of sunlight and late
night scoring requirements: Replaced weak batteries and recharged the old batteries.
- Dec 11 Systems camera 2 site found a broken driven element on the camera VHF
antenna: Replaced the antenna.
- Dec 12 System 2 camera 3 would not respond to commands: Replaced a bad DC to DC
converter in the decoder box and resealed.
- Jan 11 System 1, VCR would not record: Replaced a bad passive video switch.
- Jan 13 System 1, The 14-inch monitor developed a horizontal stripe: Replaced a bad
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WEATHER EQUIPMENT
- Feb/06/96 Digital altimeter trips the circuit breaker: Determined a commercial power
surge caused the metal oxide varistor ( m.o.v.) in the power supply to fire: Replaced the
internal m.o.v.
- Jun/04/96 Wind measurement set power supply failed during a thunderstorm: Replaced
the power supply.
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TE-2/Workload Estimate/13 Apr 99

Task Required
SWEEP DAMP CLEAN SPOT EMPTY STRIP DUST ALL CLEAN ALL CLEAN      BUFF
FLOORS/ MOP GREASE/ CLEAN TRASH AND FIXTURES PLUMB- WINDOWS   FINISHED
VACUUM FLOORS OIL WALLS WAX AND  WAX ING    FLOORS
CARPETS SPILLS FLOORS FUNITURE FIXTURES

BLDG/FREQ
OM/D/2W OM/D OM/AO OM/4Y OM/D OM/4Y OM/2M OM/2W OM/M OM/2W
TM/2M TM/4Y TM/AO TM/AO
T/2W T/D T/AO T/4Y T/D T/4Y T/2M T/4Y T/2W
SB/2M SB/4Y SB/AO SB/AO SB/M

BUILDING
CODES

CODES: OFFICE BUILDING/ MAINTENANCE BAY     O/M OM

TARGET MAINTENANCE BUILDING INGS TM
TOWERS T
STORAGE BUILDINGS SB

FREQUENCY CODES: DAILY D
WEEKLY W
TWICE A WEEK 2W
MONTHLY M
TWICE A MONTH 2M
TWICE A YEAR 2Y
FOUR TIMES A YEAR 4Y
ONCE A YEAR A
AS THEY OCCUR AO

FREQUENCIES ARE MINIMUM REQUIREMENTS
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CONTRACT DATA REQUIREMENT LIST                                                                                                                              Form Approval  OMB No. 0704-0188
Public reporting burden for this collection of information is estimated to average 440 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to
Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302, and to the Office of Management and
Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either these addresses. Send completed form to the Government Issuing Contracting Officer for  the
Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.:  X003 D. SYSTEM/ITEM.........:
B. EXHIBIT ...................................: A E. CONTRACT/PR NO.:
C. CATEGORY..............................: FNCL F. CONTRACTOR.........:
1.  DATA ITEM NO. ..........: A001
2. TITLE OF DATA ITEM: Performance and Cost Report
3. SUBTITLE .....................: Performance and Cost Report
4. AUTHORITY  ..................... : DI-FNCL-80912
5. CONTRACT REFERENCE: PWS Paragraph 1.1.6.2
6. REQUIRING OFFICE ........ : HQ ACC/DORS   9. DIST. STATEMENT REQUIRED.: NA 12. DATE OF FIRST SUB.: 60 DAC
7. DD250 REQ ......................... : LT 10. FREQUENCY .................................: Monthly 13. DATE OF SUBS. SUB...: See Block 16
8. APP CODE .......................... : NA 11. AS OF DATE ...................................: End of Month
14. DISTRIBUTION            A. ADDRESSEES B.

COPIES:
DRAFT FINAL

                                              HQ ACC/DORS                                                                                                                                                                                                 0                         1
                                              HQ ACC/ CONS                                                                                                                                                                                                0                         1

15. TOTAL:           0           2
16. REMARKS:
(4) Delete Block 10 of DD Form 1664 in its entirety  And see  paragraph 1.1.6.2.
(13) Submit  the 5 th calendar day of each Month following the Initial Submission.

17. PRICE GROUP: 18. ESTIMATED TOTAL PRICE :

1.  DATA ITEM NO. .........:
2. TITLE OF DATA ITEM:
3. SUBTITLE .................... :
4. AUTHORITY  ......................:
5. CONTRACT REFERENCE::
6. REQUIRING OFFICE .........:   9. DIST. STATEMENT REQUIRED.: 12. DATE OF FIRST SUB:
7. DD250 REQ .......................... : 10. FREQUENCY .................................: 13. DATE OF SUBS. SUB.:
8. APP CODE ............................: 11. AS OF DATE ...................................:
14. DISTRIBUTION              A. ADDRESSEES B. COPIES: DRAFT FINAL

15. TOTAL:
16. REMARKS:

17. PRICE GROUP: 18. ESTIMATED TOTAL PRICE:

1.  DATA ITEM NO. ..........:
2. TITLE OF DATA ITEM :
3. SUBTITLE ......................:
4. AUTHORITY...............:
5. CONTRACT REF........:
6. REQUIRING OFFICE:   9. DIST. STATEMENT REQUIRED.: 12. DATE OF FIRST SUB.:
7. DD250 REQ .................: 10. FREQUENCY .................................: 13. DATE OF SUBS. SUB..:
8.  APP CODE ............: 11. AS OF DATE ...................................:
14. DISTRIBUTION            A. ADDRESSEES B.  COPIES DRAFT FINAL

15. TOTAL:

16. REMARKS:

17. PRICE  GROUP: 18. ESTIMATED TOTAL PRICE:

1.  DATA ITEM NO. .........:
2. TITLE OF DATA ITEM:
3. SUBTITLE .....................:
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TECHNICAL EXHIBIT 6
FOLIAGE CLEARANCE

DARE COUNTY B&G RANGE

1.0.  Foliage clearance services will be provided by the contractor.  The contractor may elect to
furnish the labor and equipment to accomplish this task or may obtain a subcontractor.
Government furnished equipment may not be utilized for foliage clearance.

2.0.  The Range Contract Manager will be the point of contact and interface with the Air Force
and forestry service on all scheduling coordination to accomplish foliage clearance on a five-year
cycle.  Area to be cut in a given year will be determined by joint coordination between the
contract manager and the QAE.  Area to be cleared will not exceed 600 acres per year without
modification to this contract..

3.0.  The contractor will provide a yearly schedule to show milestones of when foliage clearance
will be accomplished.

4.0.  The areas of foliage clearance include the following:

4.1.  Nuclear Lead-In
The area within the existing canals commencing at the west perimeter road (4000 feet west of the
nuclear target) to 15000 feet west of the nuclear target.  (Approximately 126 acres) See
paragraph 5.6.5.

4.2.  Strafe Foul Lines
Three 200-foot wide clear areas, each 4000 feet long. (Approximately 55 acres) See paragraph
5.6.4.1.9.

4.3.  Strafe Lead-In
Six 100-foot wide clear areas, each 1600 feet long.  (Approximately 22 acres) See paragraph
5.6.4.1.8.

4.4.  Conventional Lead-In
Two 100-foot wide clear areas, each 1500 feet long.  (Approximately 7 acres) See paragraph
5.6.6.3.

4.5.  Conventional Target Areas
Left and right areas, each area approximately 4000 feet wide by 3800 feet long (Approximately 317
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4.8.  South Approach
Approximately 335 acres.  Does not include strafe foul lines.

4.9.  Conventional Bomb Targets
Area between 150-foot and 500-foot radius canals surrounding two conventional bomb targets
(Approximately 30 acres). See paragraph 5.4.3.4.3.3.

4.10.  Nuclear Target Area
Area within 2000-foot radius circle of the nuclear target (Approximately 288 acres). See
paragraph 5.6.5.4.

4.11.  Runway Area
Although included in the right tactical target area for foliage cutting, this area, 100 feet wide by
2440 feet long, may require cutting up to twice yearly.  Cutting of this area will not be
considered when calculating annual foliage cutting acreage.

5.0.  The allowable vegetation height after foliage clearing is as follows:
Nuclear Lead-In - 24 inches
Foul Lines - 18 inches
Target Areas - 24 inches
Strafe Lead-In - 18 inches
South Approach - 24 inches
Bomb Target Areas - 12 inches
Runway Area - 12 inches

6.0.  Large trees or bushes may have to have their limbs cut to reduce the height of the limb
spread after the tree or bush has been cut.  The contractor shall not cut the vegetation below the
4-inch level and should minimize the disruption of the vegetation’s root structure.  Clearing may
be done by any method appropriate to the situation.

7.0.  The contractor needs to be aware that the areas to be cleared are swampy wet peat covered
areas.  Conventional clearing equipment and methods may not be suitable.  All areas have been
cut within the last five years.

8.0.  Burning as a method of clearing is not permitted.

9.0.  Only chemical defoliants approved in writing by the SJAFB Environmental Control Officer
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TECHNICAL EXHIBIT 6
FOLIAGE CLEARANCE
POINSETT B&G RANGE

The contractor shall ensure all roads and firebreaks are at least 10 feet wide and all foliage along
the edges shall be kept cut to a height of 10 feet to prevent damage to personnel and equipment.
Contractor shall ensure all roads and firebreaks are at least 10 feet wide and all foliage along the
edges shall be kept cut to a height of 10 feet to prevent damage to personnel and equipment.

Open Fields
The contractor shall ensure open fields are bushed hogged every 60 days, at a minimum, during
the growing season.  Growing season is 1 April through 30 September.

Controlled Burning
The contractor shall accomplish controlled burning during the months of September and January.
Areas to be burned shall be determined jointly by the QAE and the range contract manager.
Areas that have Red Cockaded Woodpecker cavities shall not be burned by the contractor.

Strafe Target Lead-In Lines
The contractor shall maintain the four lead-in lines for the strafe pit.  Each line is approximately
1600 feet long and 100 feet wide.  The lines shall be cut to remove vegetation.  Contractor shall
disk lead in lines quarterly, at a minimum, beginning in the month of October.  Disking may be
required more often to prevent growth of vegetation and/or to present a good visual reference for
aircraft during strafing runs.

Strafe Foul Lines
The contractor shall ensure that the 2000’ and 3000’ foul lines remain clear of any vegetation
extending above the lines of painted tires.  Vegetation shall be removed from around and inside
the line of tires at least once every six months beginning 1 October of each year.

4000 Foot Foul Line
The contractor shall disk at least once every six months, more often if required, beginning 1
October of each year.

Compound Area
The contractor shall cut grass and trim shrubbery to a minimum of 100 feet from buildings and
fuel storage area during the growing season (1 Apr - 30 Sep).  Grass shall be cut to a height of no
more than 4 inches.  Grass shall be cut and shrubbery trimmed once every two weeks or as often
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T-Bar and Conventional Bomb Circle Lights
The contractor shall ensure that T-bar lights and conventional bomb circle lights remain free of
vegetation for a distance of 5 feet around each light.  This shall be accomplished as often as
necessary to maintain the 5 feet clearance.

Flag Pole, Lower and Main Towers and Viewing Stand
The contractor shall cut grass and trim shrubbery as often as necessary to maintain a neat and
orderly appearance.

Conventional Bomb Circle
The contractor shall disk as often as necessary to prevent vegetation growth in the cleared area.
This area is approximately 400 feet in radius from the center of the circle.

Perimeter and Interior Fence Line
The contractor shall disk as often as necessary to prevent vegetation growth in the cleared area.
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TECHNICAL EXHIBIT 6
UNIQUE RANGE MAINTENANCE

 SAYLOR CREEK B&G RANGE

1.  DECONTAMINATION

1.1.   Decontamination will be scheduled for the first and third Fridays of each month and
annually as required by Public Land Order 4902 as amended, and AFI 13-212.  Explosive
Ordnance Disposal  (EOD) will coordinate with the contractor for final arrangements.   EOD will
provide EOD personnel as required for briefing, safety, and inspection of munitions.  EOD will
coordinate with the QAE the day prior to any decontamination and/or disposal operation to
ensure no scheduling conflicts exist.

1.2.  Decontamination Procedures

1.2.1.  EOD will brief all personnel involved in decontamination on safety and procedures prior
to start of cleanup.  This must be documented annually.

1.2.2.  EOD will inspect and mark munitions residue in affected areas for safety and inert status
prior to cleanup.

1.2.3.  EOD personnel will pick up and transport inert munitions residue to the munitions bins
for disposal/recycling at the north tower complex.

1.2.4.  Contractor personnel will provide fire suppression equipment and operators, as necessary,
for fire protection.

1.2.5.  Contract personnel with EOD will ensure all target areas are despectralized for laser
operations during EOD clearance activities.

1.2.6.  Munitions and target residue burial will only occur at sites designated on MHAFB site
chart R-3, available by request through the base real property office.

1.2.7.  Personnel will not handle any munitions residue except expended small arms and 20mm/
30mm TP ammunition until inspected and marked by EOD personnel for inert/empty status.

1.3.  Disposition of Recyclable Ordnance and Target Residue
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1.3.3.  Munitions / munitions residue recovered for recycling will be picked up by contract
services as scheduled or as requested by the Quality Assurance personnel.

1.3.4.  EOD, DRMO and QAE personnel will coordinate and direct all recycling efforts on range
on the dates the materials are picked up and removed for disposition.

1.4.  Clearing Requirements

1.4.1.  Clearing will be accomplished IAW Public Land Order 4902 and AFI 13-212.

1.4.2.  Designated high use targets will be cleared to a 500-foot radius on a monthly basis.

1.4.3.  The entire impact area (that portion of the range enclosed by the perimeter fence) will be
cleared annually by EOD, contractor personnel and wing operations personnel of all munitions
residue during the period scheduled.

1.5.  Safety Precautions

1.5.1.  Flying operations will be suspended over the affected portion of the range during
decontamination operations.   This will be confirmed with the RCO or command post.   Work
parties will maintain radio contact with the tower, main building, or base.

1.6.  Recovery, Certification, Security, and Accountability of Scrap Metal

1.6.1.  Collection of Scrap Metals

1.6.1.1.  Collection will be conducted during the monthly and annual decontamination.

1.6.1.2.  EOD will inspect and certify which ordnance is inert/empty.

1.6.1.3.  Drivers will receive copy #2 of DD Form 1348-1 from DRMO to document weight and
delivery.

1.6.1.4.  DD Form 1348-1 must contain a certification on the form as per T.O. 11A-1-60, Section
VII.

1.6.1.5.  A complete audit trail must be maintained.
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TECHNICAL EXHIBIT 8
ROUTE INTEGRATION INSTRUMENTATION SYSTEM (RIIS)

SHELTERS

S/N LOCATION STATUS
01 OL-D, Colony WY
02 Melrose ECR, NM Inactive
03 Melrose ECR, NM
04 OL-D, Colony WY Inactive
05 OL-A, Granite Peak UT
06 Poinsett ECR, SC
07 OL-A, Granite Peak UT Inactive
08 OL-C, Everton AR
09 Saylor Creek Range 
10 Melrose ECR, NM Inactive
11 917 OSS, Barksdale AFB 
12 OL-B, La Junta, CO

INTEGRATED TACTICAL ASSESSMENT STATION (ITAS) LOCATIONS

S/N UNIT LOCATION
01 20 BS Barksdale AFB LA
02 917 OSS Barksdale AFB LA
03 11 BS Barksdale AFB LA
04 23 BS Minot AFB ND
05 9 BS Dyess AFB TX
06 28 BS Dyess AFB TX
07 37 BS Ellsworth AFB SD
08 B-52 Weapons School, Det 5 Barksdale AFB LA
09 B-1 Weapons School, Det 1 Ellsworth AFB SD
10 34 BS Ellsworth AFB SD
11 RMO Nellis AFB NV
12 - Kirtland AFB NM
13 266 RANS/IDANG Mt Home AFB ID
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1
TE-7/Government Provided Vehicles/13 Apr 99

RANGE VEHICLE ID NUMBER TYPE REMARKS
Poinsett Contract Start Date:  1 Oct 03
O&M Road Grader 715A13174060

32
Grading roads, and maintaining fire
breaks

O&M JD 450 Dozer 90D591 D569 Maintaining firebreaks
O&M Fork Lift MW2OB Replace targets, and EOD support
O&M Beach Comber 90D13 D765 Maintaining strafe beds

Poinsett Contract Start Date:  1 Apr 00
EC Ford L-8000 92B2938 B313 Mini-MUTES Replacement cost

$60,390
EC Ford L-8000 92B2935 B313 Mini-MUTES Replacement cost

$60,390
EC Pickup, 6 pax 4x4 88B9799 B222
EC Pickup, 6 pax 4x4 94B600 B222

Melrose Contract Start Date:  1 Apr 01
O&M TRAC FTRACD SZ T7 84D1547 D569 Bulldozer (Target and Road

Maintenance)
O&M Road Grader 80D540 D652 Target and Road Maintenance

Melrose Contract Start Date:  1 Apr 00
EC Ford L-8000 92B2927 B313 Mini-MUTES Replacement cost

$60,390
EC Ford L-8000 92B2928 B313 Mini-MUTES Replacement cost

$60,390
EC Ford L-8000 92B2936 B313 Mini-MUTES Replacement cost

$60,390
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2
TE-7/Government Provided Vehicles/13 Apr 99

RANGE VEHICLE ID NUMBER TYPE REMARKS
Dare Co Contract Start Date:  1 Apr 00
No Vehicles being Transferred

Saylor Creek Contract Start Date:  1 Feb 03
No GFE vehicles currently provided to the
contractor

Holloman Contract Start Date:  1 Oct 01
No GFE vehicles currently in use by contractor

Grand Bay Contract Start Date:  1 Oct 00
No GFE vehicles currently in use by contractor

Avon Park Contract Start Date:  1 Oct 03
VT Beachcomber 85D0314 D765 Strafe pit maintenance
VT Beachcomber 85D0315 D765 Strafe pit maintenance
VT Trac IW235 83D0398 D562 Strafe pit maintenance
ROO Trk, 1028 85K3499 K197 QAE/EW, (Smokey SAM Support)
ROO Trk,6Pax 91B1847 B217 Ground Operations
ROO Suburban 85B7529 B190 Radio Communications Maintenance
ROO Panel Van 89B1064 B168 Ground Operations, Smokey Sam Spt

Vehicle

ESS OL-A Contract Start Date:  1 Oct 99
Granite Pk Ford L-8000 91B1764 B313 Mini-MUTES Replacement cost

$60,390
Dugway Ford L-8000 92B2926 B313 Mini-MUTES Replacement cost

$60,390
Ford L-8000 92B2932 B313 Mini-MUTES Replacement cost

$60,390
Ford L-8000 92B2933 B313 Mini-MUTES Replacement cost

$60,390
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3
TE-7/Government Provided Vehicles/13 Apr 99

RANGE VEHICLE ID NUMBER TYPE REMARKS
ESS OL-B Contract Start Date:   1 Oct 99
LaJunta Ford L-8000 91B1767 B313 Mini-MUTES Replacement cost

$60,390
Ford L-8000 91B1763 B313 Mini-MUTES Replacement cost

$60,390
Ford L-8000 92B2929 B313 Mini-MUTES Replacement cost

$60,390

ESS OL-C Contract Start Date:  1 Oct 99
Harrison Ford L-8000 92B2934 B313 Mini-MUTES Replacement cost

$60,390
Ford L-8000 92B2930 B313 Mini-MUTES Replacement cost

$60,390
Ford L-8000 92B2937 B313 Mini-MUTES Replacement cost

$60,390

ESS OL-D Contract Start Date:  1 Oct 99
Belle
Fourche

Ford L-8000 91B3105 B313 Mini-MUTES Replacement cost
$60,390

Ford L-8000 91B3103 B313 Mini-MUTES Replacement cost
$60,390

Ford L-8000 92B2925 B313 Mini-MUTES Replacement cost
$60,390

Ford L-8000 92B2924 B313 Mini-MUTES Replacement cost
$60,390


